



HPSS Ltd
Unit 3, Quayside Business Park, West 1
West Dock Street
Hull
HU3 4HH

Tel: 01482 221810
Fax: 01482 221735

Hirer
Colin Wilson
Hull Pride

Project Information:
Project Number: **16-0662**
Project Manager: Linda Cressey
Date: 15/02/2017
Page: 1 of 5

Dear Colin,

Thank you very much for the opportunity to quote for your event. Please find below a summary of your quotation with individual breakdowns on the pages that follow.

As a company we always aim to be competitive and as such welcome the opportunity to match like for like quotations.

Please do not hesitate to contact me should you require any further information or if you have any queries regarding the quotation.

Kind Regards,
Linda Cressey

Quotation - Hull Pride

Project Name: Hull Pride
Project Number: 16-0662
Quotation Date: Wednesday, February 15, 2017

Start Date: Wednesday, July 19, 2017
End Date: Sunday, July 23, 2017

The Hirer will Provide:

- Power -
- Persons -
- Meals -

Payment Terms -

All discounts are conditional on full payment within the agreed terms.
For all non-account customers payment terms are: Full payment in advance

Deposit -

Total price (following pages provide subtotals):

| | | |
|----------------------------|----------|------------------|
| Equipment Price Total: | £ | 8,197.49 |
| Expendable / Sales Items: | £ | 30.00 |
| Crew & Transport: | £ | 4,191.00 |
| Miscellaneous Total: | £ | 0.00 |
| Sub Total - Ex VAT: | £ | 12,418.49 |
| VAT @ 20% | £ | 2,483.70 |
| Total - Incl VAT: | £ | 14,902.19 |



HPSS Ltd
Unit 3, Quayside Business Park, West 1
West Dock Street
Hull
HU3 4HH

Tel: 01482 221810
Fax: 01482 221735

Project Information:

Project Number: **16-0662**
Project Manager: Linda Cressey
Date: 15/02/2017
Page: 2 of 5

Job: 16-0662.08 - 12m x 7.2m Dome Stage

From: 20/07/2017 To: 22/07/2017

Dome Roof

- 1 Dome Roof
- 2 Ratchet Strap - 5T
- 4 20m Length of Rope
- 8 Stage Stake - Large
- 12 5m Length of Rope
- 12 Stage Stake - Small
- 20 1m Length of Rope
- 1 Petrol Blower
- 1 Petrol Can
- 2 Electric Blower
- 1 13A To 16A Adapter
- 1 16A To 2x 16A Adapter
- 1 16A 1-Phase Cable 20m
- 4 16A 1-Phase Cable 10m

40ft x 24ft Platform

- 31 8ft x 4ft LiteDeck
- 120 Deck Bolt + Nut
- 23 Quad Udder
- 20 Double Udder
- 21 Aluminium Leg - 3ft / 925mm
- 42 Aluminium Leg - 3ft 6ins / 1080mm
- 21 Aluminium Leg - 4ft / 1257mm
- 46 Adjustable Base
- 60 Wood Pad
- 28 Aluminium Leg - 10ft / 3048mm
- 2 Aluminium Leg - 6ft / 1829mm
- 90 Swivel Scaff Clamp
- 5 8ft Handrail
- 1 4ft Handrail
- 20 Handrail Bolt + Nut
- 10 Between Handrail Bolt + Nut
- 3 Stage Skirt - per m
- 1 White Gaffa Tape

Stage Access

- 1 Stage Access Ramp

Misc

- 2 17mm Spanner
- 2 Ratchet / Podger
- 2 Scaffold Spanner
- 1 Sledgehammer
- 1 Spirit Level
- 1 30m Tape Measure
- 1 Anemometer
- 1 Powder Fire Extinguisher
- 1 Cable Ties

Crew & Transport:

- 1 18T Box Truck
- 1 Vehicle Insurance

Crew & Transport:

- 1 Crew - Stage Build Supervisor
- 1 Driver - Class II LGV
- 4 Local Crew

Quotations are calculated on information supplied by the customer, E&OE. Please note that nothing in the above constitutes a formal offer to supply the above at the prices stated. All hires are subject to availability at the time of written confirmation. All prices are subject to VAT. All hires are subject to our terms and conditions, copies of which are available on request. Increases in fuel prices may be charged on to the client. Transport costs do not include parking charges, fines, congestion or pollution charges which will be charged on.



HPSS Ltd
Unit 3, Quayside Business Park, West 1
West Dock Street
Hull
HU3 4HH

Tel: 01482 221810
Fax: 01482 221735

Project Information:

Project Number: **16-0662**
Project Manager: Linda Cressey
Date: 15/02/2017
Page: 3 of 5

Costings Summary for 12m x 7.2m Dome Stage

| | | |
|----------------------------|----------|-----------------|
| Equipment Price: | £ | 2,034.06 |
| Expendable / Sales Items: | £ | 30.00 |
| Crew & Transport: | £ | 1,961.00 |
| Job Total (ex-VAT): | £ | 4,025.06 |



HPSS Ltd
Unit 3, Quayside Business Park, West 1
West Dock Street
Hull
HU3 4HH

Tel: 01482 221810
Fax: 01482 221735

Project Information:

Project Number: **16-0662**
Project Manager: Linda Cressey
Date: 15/02/2017
Page: 4 of 5

Job: 16-0662.11 - PA System - Ground Stacked

From: 21/07/2017 To: 23/07/2017

FOH Control

- 1 Yamaha CL5
- 1 Denon DN-501C CD Player
- 1 Metro Audio CMS2
- 2 Yamaha Rio 3224-D I/O Rack

Speaker System

- 2 L Acoustics - KARA M-Bump
- 12 L Acoustics - KARA
- 8 L Acoustics - SB28
- 2 L Acoustics LA8 Rack
- 1 32A 1-phase Cross Stage Link - 30m

PA Risers

- 4 8ft x 4ft LiteDeck
- 12 Aluminium Leg - 4ft / 1257mm
- 4 Double Udder
- 8 Adjustable Base
- 8 Aluminium Leg - 10ft / 3048mm
- 32 Swivel Scaff Clamp

Front Fills

- 2 L Acoustics - ARCS

Delay Stack at FOH

- 4 L Acoustics - ARCS
- 1 L Acoustics LA8
- 1 4ft x 4ft LiteDeck
- 4 Aluminium Leg - 5ft
- 4 Adjustable Base
- 4 Aluminium Leg - 6ft / 1829mm
- 8 Swivel Scaff Clamp

Microphones

- 1 All wired microphones, stands, DI boxes as required

Monitor System

- 1 Midas Pro 2C - Control Surface
- 1 Midas DL251
- 1 L Acoustics LA8 Rack
- 10 L Acoustic 115XT HiQ

Other Equipment

- 1 63A 3 Phase Mains Distro #5
- 1 63A 3-Phase Cable 20m
- 1 48-Way Stagebox & Line System
- 1 100m 4x Cat-5 Multicore with 16-way Veam and 16A Power

Crew & Transport:

- 1 18T Box Truck

Crew & Transport:

- 1 Engineer - FOH
- 1 Engineer - Monitor
- 1 Engineer - Systems

Costings Summary for PA System - Ground Stacked

| | | |
|----------------------------|----------|-----------------|
| Equipment Price: | £ | 3,221.03 |
| Crew & Transport: | £ | 1,297.50 |
| Job Total (ex-VAT): | £ | 4,518.53 |

Quotations are calculated on information supplied by the customer, E&OE. Please note that nothing in the above constitutes a formal offer to supply the above at the prices stated. All hires are subject to availability at the time of written confirmation. All prices are subject to VAT. All hires are subject to our terms and conditions, copies of which are available on request. Increases in fuel prices may be charged on to the client. Transport costs do not include parking charges, fines, congestion or pollution charges which will be charged on.



HPSS Ltd
Unit 3, Quayside Business Park, West 1
West Dock Street
Hull
HU3 4HH

Tel: 01482 221810
Fax: 01482 221735

Project Information:

Project Number: **16-0662**
Project Manager: Linda Cressey
Date: 15/02/2017
Page: 5 of 5

Job: 16-0662.12 - Lighting System - Dome Stage

From: 20/07/2017 To: 23/07/2017

Lighting Control

- 1 Avolites Tiger Touch Pro Console
- 1 8-way Artnet Node and Switch
- 1 100m Lighting Multicore
- 1 Avolites PowerCube
- 1 18 Way Socapex Distro

Fixtures

- 24 Alu LED Par RGBW 18x 8W - 40deg
- 12 Robe Pointe
- 12 Martin Rush MH2
- 4 2 Lite Molefay

Misc

- 2 Cirro Mist

Trussing

- 6 QX30S Heavy Duty Truss Baseplate
- 4 Litec QX30S - 2m Truss Section
- 2 Litec QX30S - 3m Truss section

Crew & Transport:

- 1 7.5T Box Van

Crew & Transport:

- 1 Engineer - Lighting
- 1 Lighting Tech

Costings Summary for Lighting System - Dome Stage

| | | |
|----------------------------|----------|-----------------|
| Equipment Price: | £ | 2,942.40 |
| Crew & Transport: | £ | 932.50 |
| Job Total (ex-VAT): | £ | 3,874.90 |